SUBCONTRACTOR AGREEMENT

Agreement made this 28TH day of DECEMBER, 1995 between

K. HOVNANIAN AT NEWARK URBAN RENEWAL CORPORATION, III, INC.
Attn: Steve Sky

65 Jackson Drive

P.O. Box 1191

Cranford, NJ 07016-1191  (hereinafter called Developer) and:

NINETY-FOUR, INC.

Attn: JOHN YAROSZ ' e
1204 MAIN ST. A5
SWOYERSVILLE, PA 18704 (hereinafter called Prime Subcontractor). R !

WORK OR TRADE TO BE PERFORMED: LANDSCAPING A

PRIME SUBCONTRACTOR INFORMATION

ON SITE REPRESENTATIVE: JOHN YAROSZ

BUSINESS PHONE: (717)288-5269

EMERGENCY PHONE:

FEDERAL 1.D. NUMBER: 23-2739294

VENDOR NUMBER: N0933

JOB LOCATION: 71 WICKLIFFE STREET NEWARK ., NJ 07103

SOCIETY HILL @ UNIVERSITY HEIGHTS, il

In consideration of the promises, covenants, terms and conditions set forth herein, the Contractor and Prime
Subcontractor agree as follows:

1. GENERAL

Prime Subcontractor agrees to furnish, in accordance with the terms and conditions of this contract, all labor, materials
and equipment in order to complete, in a first-class, workmanlike manner, the work set forth in Schedule A attached
hereto and made a part hereof. Such work shall be performed in accordance with the plans and specifications set forth in
Schedule B attached hereto and made a part hereof. NO DEVIATION FROM THE PLANS AND SPECIFICATIONS
AFORESAID SHALL BE ALLOWED WITHOUT THE WRITTEN AUTHORIZATION OF THE CONTRACTOR AS
EVIDENCED BY A WRITTEN AMENDMENT TO THIS AGREEMENT.Details of the work which are not specifically
covered herein or on the plans and specifications, but which are reasonably implied or are normally considered part of the

job for that trade shall not be limited to the plans and specifications and shall be furnished at no extra cost as though it
were specifically shown and mentioned in both the plans and specifications. In the event of discrepancies on the plans,
written dimensions shall govern over scaled dimensions.

Prime Subcontractor represents that they have examined the drawings, specifications and model units, ifapplicable, and
are familiar with all aspects thereof, including their relation to the specified work of the Prime Subcontractor described

herein.
KHOV001987

Prime Subcontractor shall commence the work agreed to hereunder within two (2) days of receipt of written notice to
proceed from the Contractor. Time is of the essence in this Agreement. By executing this Agreement, Prime
Subcontractor confirms that the completion date set forth in the "Master Schedule” is a reasonable period for performing
the work.

2. START WORK




3. MANPOWER TO COMPLY WITH MASTER SCHEDULE .

Prime Subcontractor agrees to supply sufficient and competent manpower to pursue the work required hereunder ina
diligent manner so as to complete the work required hereunder within the time frame of the Contractor’s "Master
Schedule” which shall be posted in the Contractor’s construction trailer and shall govern the sequencing and scheduling
of all work performed on the project. Contractor reserves the right to modify the "Master Schedule” from time to time to
conform to accelerations, delays, suspensions, variances or other needs of the project and the Prime Subcontractor shall
accelerate or vary its performance and/or sequencing of the work accordingly or as directed by Contractor, without
compensation to the Prime Subcontractor, except for an extension of time to complete the work for a period equal to the
delay, suspension or variance, if any. Contractor may demand that the Prime Subcontractor work overtime at no
additional cost to Contractor, if Contractor determines that such work is necessary because the Prime Subcontractor’s
work is behind schedule. In the event the Contractor determines the Prime Subcontractor’s work is behind schedule,
Contractor shall bave the further option of awarding all or a portion of the work to others and charge the cost of same to
the Prime Subcontractor. Ifthe Prime Subcontractor is delayed through no fault of its own, it shall within 24 hours of the
commencement of the condition causing the delay so advise the Contractor in writing. The Contractor may grant Prime
Subcontractor an extension of time for such reasonable time Contractor determines Prime Subcontractor was delayed
through no fault of its own. An extension of time is the Prime Subcontractor’s sole and exclusive remedy for delay. Prime
Subcontractor shall make no claim for and is not entitled to any damages due to delay. Failure to comply with the "Master
Schedule" or Contractor’s directives relating thereto shall be considered a breach of this Agreement. The Prime
Subcontractor shall not hinder or delay other subcontractors at the site. The Prime Subcontractor shall hold harmless and
indemnify the Contractor and pay all damages to all other subcontractors caused by the acts, omissions, interferences or
delays of the Prime Subcontractor. Ifthe Prime Subcontractor delays the work causing damages to the Contractor, the
Prime Subcontractor shall reimburse the Contractor for all such damages. Any assent by the Contractor to the delayed
completion of the work shall not be construed as a waiver by the Contractor of the obligations of the Prime Subcontractor

to make good all damages caused by its delay. Weekly/bi-weekly meetings willbe held in the field and attendance from
Prime Subcontractor’s On Site Representative is mandatory. Contractor also reserves the right to require a principal of
Prime Subcontractor to attend these meetings. Any and all safety related concerns, problems or ideas as well as weekly
progress shall be discussed at this meeting held with the Prime Subcontractor’s On Site Representative and run by
Contractor’s Representative. Advance notice shall be given to the Prime Subcontractor’s On Site Representative informing

him of the time, date and location of the weekly/bi-weekly progress meetings so Prime Subcontractor can attend.

4. SUPERVISION AND COORDINATION

Prime Subcontractor’s On Site Representative shall be present on the site at all times that Prime Subcontractor has
employees on the site for the purpose of supervising their work, making decisions on behalf of the Prime Subcontractor

and to coordinate Prime Subcontractor’s work so as to eliminate or minimize interference with the work of other
subcontractors working on the site. Prime Subcontractor recognizes the need for cooperation in scheduling the various
component parts of the project and to that end agrees to coordinate its work with all other stages of, and other
subcontractors on, the project as required. Should coordination problems arise, Prime Subcontractor’s Representative

shall immediately notify the Contractor who shall resolve the coordination problem. Contractor’s decisions in this regard
shall be binding on the Prime Subcontractor. If Prime Subcontractor’s work is delayed or damaged by another
subcontractor’s interference, act or omission, Prime Subcontractor shall look solely to such other subcontractor for
redress and not to the Contractor.

5. QUALITY OF MATERIAL AND DEFECTS

5. Prime Subcontractor agrees that all materials and equipment furnished and installed shall be new unless otherwise
specified, free from faults and defects, in conformance with the plans and specifications and must comply with the
applicable construction codes of the local, state or federal agencies having jurisdiction. Allmaterials and equipment shall
be installed, applied, connected, operated, cleaned and conditioned as directed by manufacturer. All labor and installation
shall be performed in the best and most workmanlike manner and consistent with the quality standards required by
Contractor and/or industry standards, by mechanics skilled in their respective trades. Allmaterials, equipment, labor or
installation not conforming to the requirements hereof shall be considered defective. In the event of defective materials,
equipment, labor or installation, Prime Subcontractor agrees to correct such defect immediately upon receipt of written
notice from the Contractor. If,after 24 hours from the Prime Subcontractor’s receipt of written notice from the Contractor,
Prime Subcontractor has not corrected such defect, then Contractor may, without prejudicing or limiting any other
remedy it may have, correct such defect and deduct the cost thereof from any payments then or thereafter due the Prime
Subcontractor from Contractor.
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6. INDEMNITY AND INSURANCE

(A) Prime Subcontractor shall secure and maintain for the duration of the contract such insurance as willprotect it from
claims under the Worker’s Compensation Statute for the state in which the work is located and from such claims for bodily
injury, death or property damage as may arise in the performance of Prime Subcontractor’s services under this
Agreement, such coverage to be equal or greater than the minimum limits hereinafter set forth.

(B) The Prime Subcontractor hereby agrees to assume the entire responsibility and liability for any and all injuries or death

of any and all persons and any and all losses or damage to property caused by or resulting from or arising out of any act,
neglect or negligence, omission or agreement on the part of the Prime Subcontractor, its agents, officers, employees,

subcontractors or servants in connection with this Agreement or with the prosecution of the work hereunder, whether
covered by the insurance specified herein or not. Prime Subcontractor shall indemnify, defend and save harmless the
Contractor, its agents, officers, employees, affiliated entities (including but not limited to condominium associations

established by Contractor and its trustees and members) from any and all claims, losses, damages, fines or penalties,
legal suits or actions including reasonable attorney’s fees, expenses and costs which may arise out of any and all such
claims, losses, damages, legal suits or actions for the injuries, deaths, losses and/or damages to persons or property.

(C) Should any Court be called upon to interpret the following paragraphs regarding indemnification and/or insurance

protection, it is hereby specifically stated to be the intention of the parties hereto to have these terms interpreted in the
broadest legally permissible fashion in favor of the Contractor, and in such a way as to provide the Contractor with the
greatest possible protection. It is anticipated by the parties that this protection willbe provided by the purchasing of
appropriate insurance. Without any limitation to the obligations set forth in subparagraph  6(B), Prime Subcontractor

further agrees that Prime Subcontractor’s indemnification to Contractor hereunder shall extend to and include any
imputed or vicarious liability of Contractor arising from any acts, negligence, omission or agreement of Prime
Subcontractor. By way of example, and not of limitation, ifany acts, negligence, omission or agreement on the part of the
Prime Subcontractor, its agents, officers, employees, subcontractors or servants in connection with this Agreement or
with the prosecution of the work hereunder or otherwise causes or operates as a violation of the Federal Occupational

Safety and Health Act 29 U.S.C. 651 et seq. ("OSHA")or similar or related laws, rules, regulations, codes, standards or
requirements (regardless of whether the Contractor, the Prime Subcontractor or others either jointly or severally are
named as parties in any suit or proceeding relating thereto or actually receive a citation, summons, complaint, fine,
violation or notice of violation for same, etc.), Prime Subcontractor shall indemnify, defend and save harmless the
Contractor, its agents, officers, employees, or affiliated entities (including but not limited to condominium associations

established by Contractor and its trustees and members) from any and all claims, losses, damages, fines or penalties,
legal suits or actions including reasonable attorney’s fees, expenses and costs which may be brought relative thereto be
they for injuries, deaths, losses or damages to persons or property or be they related to or in any way involving claims
based on or arising from actual or alleged violations of OSHA or similar or related laws, codes, standards, regulations,
rules or requirements with which Contractor becomes directly or indirectly involved. This indemnity from Prime
Subcontractor shall extend to and include, but shall not be limited to, matters as to which Prime Subcontractor and
Contractor each may be alleged to be or found jointly, severally or concurrently liable for negligence or other fault or
liability arising from the same incident, accident or state of facts. In such case, Prime Subcontractor will indemnify
Contractor for its negligence, as well as pay attorney’s fees and expenses. However, this indemnity from Prime
Subcontractor to Contractor shall not be construed to extend to or include claims, losses, damages or expenses of any
kind arising from the sole negligence of Contractor.

(D) Prime Subcontractor shall assume and defend, at its sole expense, any suit, claim or legal or other proceedings for
which indemnity is hereby required, with legal counsel subject to approval by Contractor.

MINIMUM LIMITS OF INSURANCE COVERAGE

Worker’s Compensation: Statutory Per State Requirement
Comprehensive General Liability

(Incl. contractual liability): $1,000,000 Combined Single Limit (CSL)
Automobile Liability: $500,000 Combined Single Limit (CSL)
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Not less than three (3) days prior to commencing work, the Prime Subcontractor shall deliver to Contractor, at the address
shown on the first page hereof, an insurance certificate naming "K.Hovnanian Developments of North Jersey, Inc., its
subsidiaries and affiliated companies” as an "additional insured" (mot a certificate holder) evidencing the above specified
coverages. All insurance required to be obtained and actually secured by Prime Subcontractor herein is agreed to be
primary, not excess or concurrent, any insurance policy clause notwithstanding. Prime Subcontractor’s failure to timely
provide the required insurance certificates shall not be construed as a waiver of the insurance required by this Agreement.
The insurance certificates shall additionally waive the carriers’ rights of subrogation as to the Contractor, and shall provide
that the insurance coverage willnot be decreased, changed, terminated or cancelled without ninety (90) days prior written
notice to Contractor. It shall be the Prime Subcontractor’s responsibility to renew insurance certificates as they expire and
to deliver a copy of the renewal certificate to Contractor at least ten (10) days prior to their expiration. Failure to maintain
insurance coverage in accordance herewith shall constitute a breach of the Agreement and shall entitle Contractor to -
withhold payments required hereunder or to suspend or terminate Prime Subcontractor.

7. SAFETY PRECAUTIONS

The Prime Subcontractor shall be responsible during its performance of the work required herein, for initiating, maintaining
and supervising all safety precautions and programs required so as to prevent injury to all persons, property and the work.
Prime Subcontractor shall be responsible for protecting against damage, injury or loss to:

1. All persons involved in the work and all other persons who may be in any way affected thereby; and

2. Allthe work, along with all materials and equipment to be incorporated in the work or utilized in the performance of the
work whether in storage, on or off the site, under the care, custody or control of the Prime Subcontractor or any of its
subcontractors, employees or other agents and all work being performed by others; and

3. Other property of any type or description located at or adjacent to the site, including trees, shrubs, lawns, roadways,
structures, and utilities not designed for removal, relocation or replacement in the course of construction either by the
Prime Subcontractor or by others.

By execution hereof, Prime Subcontractor represents and warrants that Prime Subcontractor: (a) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor’s employees who will perform work
hereunder in the recognition of unsafe conditions, as required by 29 CFR Part 1926.21 (b)(2); (b) has previously instructed
or immediately upon execution hereof will instruct each of Prime Subcontractor’s employees who will perform work
hereunder in the regulations of the United States Occupational Safety and Health Administration ("OSHA")applicable to the
employee’s work environment, as required by 29 CFR Part 1926.21(b)}(2) and work to be performed hereunder by Prime
Subcontractor; (c) has currently or immediately upon execution hereof willcommence and implement an appropriate

hazard communication program, including hazard communication training, as required by CFR 1926.59 including Material
Safety Data Sheets (MSDS) requirements as well as the proper labelling of the containers of all materials having hazardous

components; (d) is familiar with the OSHA standards applicable to Prime Subcontractor’s work and shall comply therewith;
(e) will continue to instruct and train new employees of Prime Subcontractor performing work under this Subcontract

Agreement as to the above and any other applicable OSHA rules and regulations and requirements throughout the period
of time the Prime Subcontractor is performing work under this Subcontract Agreement; (f) will require each of its

subcontractors who willbe performing work on the subject project to supply to Prime Subcontractor a writing containing
the same representations and warranties made above by Prime Subcontractor to evidence compliance by subcontractors

with the obligations set forth above; and g) file a Safety Violation Report when applicable on the form provided by
Contractor. Allwork to be performed by the Prime Subcontractor shall be in accordance with all applicable federal, state,
and local laws, ordinances, codes, rules and requirements bearing on safety of persons or property or their protection from

damage, injury or loss. Prime Subcontractor is solely responsible for same. NO PERSON UNDER THE AGE OF 18IS TO
BE ALLOWED ON THE CONSTRUCTION SITE. Prime Subcontractor shall post all necessary danger signs and other
warnings against hazardous conditions existing, or which might exist on the work site. Prime Subcontractor shall exercise

due care under the circumstances in handling and storing all materials and equipment necessary for execution of the work
and shall not load any part of the work material or equipment inany manner which would endanger its safety or the safety
of persons or property. Prime Subcontractor shall install or post all necessary barricades around excavations or
obstructions exposed to public traffic or which otherwise present a danger and shall protect such excavations from cave-in
or collapse. All scaffolds, platforms, temporary floors, ramps, ladders and all temporary structures necessary for
performing the work will be erected and maintained by the Prime Subcontractor so as to prevent injury or damage to
persons, property or the work. Prime Subcontractor hereby indemnifies and holds Contractor harmless for any and all
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claims, demands, lawsuits, costs, judgements, losses .and liebilities including reasonable  attorney fees of the Contractor
which in any way relates or is pertaining to breach of or negligence in performance of the work or the Prime
Subcontractor’s performance of duties required in this Paragraph or by law whether or not it is contended that the
Contractor contributed thereto in whole or in part.

8. LABOR DISPUTES

The presence of picket lines of any kind or form or the occurrence of labor dispute or union activity of any nature shall not
excuse the Prime Subcontractor of its obligation to perform the work required under this Agreement, including but not
limited to the furnishing of all labor, materials and equipment as specified in the Agreement. Failure or refusal to perform
said work for Contractor because of a labor dispute or union activity of any kind (whether or not the dispute relates to its
Prime Subcontractor, the Contractor or a third party) shall result in the cancellation of this contract at the discretion of the
Contractor without any prior notice to the Prime Subcontractor. Upon cancellation by the Contractor, the Prime
Subcontractor shall be liable for all damages including consequential damages, including but not limited to, any additional
expense incurred by Contractor to perform the work for the duration of any such labor dispute or union activity or in
replacing Prime Subcontractor after cancellation of the contract by the Contractor or for loss of any revenue caused by
Prime Subcontractor’s failure or refusal to perform the work called for under this Agreement. Damages may be deducted by

the Contractor from any monies due to Prime Subcontractor from Contractor at time of cancellation. Prime Subcontractor
shall employ labor and purchase materials pursuant to terms and conditions that foster good and harmonious labor
relations at the site.

9. PRIME SUBCONTRACTOR - SOLE EMPLOYER

It is understood and agreed that the Contractor and Prime Subcontractor are not joint employers. Employees,
subcontractors, materialmen and suppliers of the Prime Subcontractor are, and remain, solely its employees or contractors.

The Prime Subcontractor has the sole and exclusive right to hire, fire, supervise and direct its workforce; appoint
supervisors or managerial personnel; set compensation and fringe benefits; establish wages, hours and working conditions;

pay and remit all withholding taxes, Social Security, unemployment taxes and such other monies as may become payable
as a result of an employer-employee relationship. No third party beneficiary relationship is created between those hired by
the Prime Subcontractor and the Contractor.

10. GUARANTEE

Prime Subcontractor agrees that labor, materials, equipment and installation supplied pursuant to this Agreement shall be
unconditionally guaranteed to the later of : (1) one year from the date of Contractor’s payment for the labor, materials,
equipment or installation provided or (2) one year from the date of Contractor’s transfer of title of the property on which the
work or installation was performed or material or equipment supplied to a bona fide purchaser for value in an arm’s length
transaction or (3) for the length of the manufacturer’s warranty or (4) two (2) years from the date of Prime Subcontractor’s
completion of each of the common facilities within the complex Contractor is developing or (5) for the length of time
Contractor extends guarantees to Buyers or (6) the expiration date of the applicable statute of limitations. In the event a
defect in the improvements is discovered, whether resulting from faulty labor, workmanship, installation or defective
equipment or materials, Prime Subcontractor shall be responsible for correcting said defect within five (5) days of notice of
said defect and for damage resulting from said defect. Allmanufacturer’s warranties are to be supplied to Contractor prior
to payment. Payment is not evidence of acceptance of non-conforming or defective work.

11. EXTRAS

No extras will be allowed for any work unless Contractor and Prime Subcontractor agree in writing in advance of the
performance of such extra work or the amount of work which willconstitute an extra and the total cost thereof, and no act,
other than a writing, shall constitute a waiver of this requirement. Failure to agree in writing in accordance with this
Paragraph that an item of work shall constitute an extra shall be conclusive in any action between the parties that the work
so performed was intended to be within the scope of the work defined herein and does not constitute an extra. ALL
INVOICES FOR ALL EXTRA WORK SHALL BE SUBMITTED NO LATER THAN NINETY (90) DAYS AFTER WORK IS
COMPLETED OR CONTRACTOR SHALL NOT BE OBLIGATED TO PAY FOR SUCH EXTRA WORK. The issuance
and/or performance of extra work shall not abrogate, vary, avoid or affect the terms of this Agreement or extend the time of
completion, unless an extension of time is expressly requested by Prime Subcontractor and granted by Contractor in
accordance with the provisions of this Agreement. When work is required to be done but the parties cannot agree whether
it is extra work or contract work or cannot agree on the value of the work ordered to be done, the Prime Subcontractor shall
perform the work without delay upon written order from the Contractor. If the Prime Subcontractor refuses or fails to
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proceed, it shall be a material breach of this Agreement subjecting the Prime Subcontractor to being held in default whether

or not the Prime Subcontractor is correct in its contentions, as the parties acknowledge that work on the site must not be
delayed due to such a dispute. Prime Subcontractor shall maintain daily records signed by Contractor’s Representative of -
the actual quantities of labor, material and equipment used by Prime Subcontractor in performing such disputed work.
Failure to keep such records will result in a waiver of any claim for an extra for such work.

12. ACKNOWLEDGEMENTS

Prime Subcontractor has carefully examined the job site, plans and specifications before entering into the within
Agreement. No allowance willbe made by Contractor for, and Prime Subcontractor will not assert a claim for, a unilateral or
other mistake based upor lack of full knowledge of any and all conditions, regulations, inspections, building codes, etc.
except as to such underground conditions that are indeterminable before commencement of work. Prime Subcontractor
acknowledges that Contractor, in reliance upon the terms and conditions of the within Agreement, has sold to third parties,
at fixed prices, the dwelling units being constructed on the subject job site. Prime Subcontractor further acknowledges that
should Prime Subcontractor fail to adhere to the terms and conditions hereof, Contractor may suffer economic loss or
business reputation loss for which Prime Subcontractor agrees to be liable to Contractor.

13. INSPECTIONS AND ACCEPTANCE

It shall be the responsibility of the Prime Subcontractor to schedule and pass all required inspections with the proper
governmental authorities within the allotted time frame in Contractor’s Master Schedule. Upon completion of each separate
jtem of the work, Prime Subcontractor shall notify Contractor and the inspection authorities and request final inspection.
Prime Subcontractor shall not proceed to the mext level of work until required inspections have been made by Contractor
and proper governmental authorities.

Prime Subcontractor’s On Site Representative shall be present during all inspections by the governmental authorities. Prime
Subcontractor will be responsible for paying all fines/reinspection fees resulting from failed governmental inspections.
Prime Subcontractor shall be liable to Contractor for consequential damages resulting from the cover-up of damaged work.

14. PAYMENT AND PRICE

Purchase orders (white and yellow copies) may be issued to Prime Subcontractor at the time the work commences for
contract items per the Schedule "A" Attachment to the Subcontract Agreement.

Prime Subcontractor, upon completion of the work and aftér an acceptable inspection by Contractor, willsign and date the
purchase order in the space provided and submit the yellow copy of the purchase order to Contractor’s Representative for
approval. Prime Subcontractor, at his option, may attach to the yellow copy of the purchase order his invoice in which case
the invoice number willbe printed on the check. Contractor’s Representative willsubmit the purchase order to Contractor’s
Corporate Headquarters for payment.

The yellow copy of the purchase order is the only copy acceptable for submission for payment. Contractor willnot accept
the white copy or photo copies of purchase orders. The white copy is for Prime Subcontractor’s records.

In the event the work is not completed and the purchase order is to be partially paid, the purchase order will be adjusted by
the Contractor’s Representative and a new purchase order will be issued for the remaining amount.

Purchase orders willbe paid within thirty (30) days of the approved purchase order date, subject to the retention provision
of this Agreement. Payment of purchase orders by Contractor shall not be interpreted to mean that Prime Subcontractor
has performed all of its obligations pursuant to this Agreement. "

If purchase orders are not issued, Prime Subcontractor may submit an invoice for work performed. Prime Subcontractor

must include Vendor Number, Function Number and Subfunction Number on all invoices submitted for payment. Invoices
shall be paid within thirty (30) days of the approved invoice date. If work is not completed by the date of invoice, then
Contractor has the right to hold invoice until work is completed and invoice willbe paid within thirty (30) days thereafter.
Payment amounts shall be made in accordance with Schedule A subject however to the retention provision of this
Agreement. Payment by Contractor shall not be interpreted to mean that Prime Subcontractor has performed all of its
obligations pursuant to this Agreement.
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The prices quoted in Schedule A shall not be subject to change for a period OF TWO YEARS effective as of the date of this
Agreement. After one year, this Agreement shall be automatically renewed on a month-to-month basis with all prices and
conditions remaining unchanged. .

Prime Subcontractor must provide Contractor with written notification forty-five (45) days prior to any price change. In the
event the Prime Subcontractor and Contractor are unsuccessful in negotiating a price change and Prime Subcontractor
subsequently withholds its services or fails to provide the necessary labor and/or materials in a timely manner, thereby
interfering with the job progress, the Contractor may terminate this Agreement and apply any payment due then or
thereafter to additional expenses incurred in securing the completion of work and material obligations of the Prime
Subcontractor. Payments may be withheld by Contractor on account of (1) defective work not remedied, (2) claims filed by
third parties including claims under the Construction Lien Law, (3) failure of the Prime Subcontractor to pay its obligations,
(4) reasonable evidence that the work cannot be completed for the unpaid balance of the contract sum, (5) damage to the
Contractor or another subcontractor, (6) reasonable evidence that the work willnot be completed within the contract time,
(7) failure to carry out the work in accordance with the contract documents, (8) failure to submit a purchase order within
ninety (90) days after work has been completed, or (9) anticipated costs relating to service repairs for which Prime
Subcontractor is obligated under Paragraphs 10 and 25 of this Agreement. The final payment exclusive of retention shall be
payable to the Prime Subcontractor after the work is completed and accepted and provided the work described in this
Agreement is fully completed and performed in accordance with the contract documents and is satisfactory to the
Contractor. Before final payment, the Prime Subcontractor shall deliver to the Contractor, on demand, duly executed
releases extending to the Contractor from each creditor of the Prime Subcontractor and a similar release from the Prime
Subcontractor to the Contractor. Payment by the Contractor to the Prime Subcontractor of the final payment and the
acceptance of such payment by the Prime Subcontractor, shall constitute a release by the Prime Subcontractor of the
Contractor of all things arising from or in breach of this Agreement, or resulting from the Prime Subcontractor’s presence
on the site, whether in contract, tort or otherwise, except any guarantee monies retained by the Contractor.

Before making any payment to the Prime Subcontractor, the Contractor shall have the right to request and receive from the
Prime Subcontractor an affidavit stating in detail the unpaid obligations of the Prime Subcontractor in performing this
Agreement, the names and addresses of creditors and the amounts due or to become due, and a statement of any
condition causing the Prime Subcontractor to be delayed in the performance of its work.

Prime Subcontractor, without further request, written or oral, is hereby required and agrees to provide to Contractor at the
time of each requisition for payment, an accurate and full list, verified under oath, of the names and addresses of all persons

or entities providing services, labor, materials or equipment who may have a right to filea construction lien pursuant to the
Construction Lien Law. Said list shall be in compliance with all of the provisions of the Construction Lien Law (P.L. 1993, c.
318, Section 37). Prime Subcontractor’s failure to provide such a listin connection with its requisition for payment shall be
cause for Contractor to reject Prime Subcontractor’s requisition for payment.

The Prime Subcontractor shall deliver to the Contractor on demand, statements and invoices of all materials and equipment
furnished, receipted bills showing fullpayment of all obligations, receipted and certified payrolls showing fullpayment to all
employees of the Prime Subcontractor or its subcontractors of wages eamned during the preceding payroll periods.

15. RETENTION

The Prime Subcontractor agrees to have 10% withheld from his invoice payments, not to exceed $ $5,6000.00 , as partial
assurance to Contractor of his performance hereunder. Upon the expiration of N/A years from the date of this Agreement,
said retainage shall be paid over to Prime Subcontractor subject to reductions as allowed hereunder. Release of said
retainage shall not be interpreted to mean that Prime Subcontractor has performed all of its obligations pursuant to this
Agreement.

16. TAXES (ST-8 FORM)

AllFederal, State, County or Municipal sales, excise, payroll or other taxes required to be paid by law and all delivery costs

are included in the contract sum and shall be paid by the Prime Subcontractor. Invoicing must show sales tax as a separate

item on mvoice, if applicable. In accordance with the ST-8 form attached for Prime Subcontractor’s signature, Prime
Subcontractor must certify that all sales and use taxes due will be paid by the Prime Subcontractor on purchases of
materials incorporated or consumed in the performance of the Agreement described herein.
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17. TERMINATION BY CONTRACTOR

If Prime Subcontractor (a) shall failto commence the work within the time required by the provisions hereof: or (b) shall,
after commencement of the work hereunder, at any time interrupt the continuous prosecution thereof for a period of more
than two (2) business days; or (c) shall fail to supply sufficient manpower; or (d) shall fail to perform satisfactory
workmanship; or (¢) shall default in the performance of any covenant or condition hereunder, and shall failto remedy such
default within 24 hours from the time and date of written notice from Contractor, requesting compliance with the terms
hereof; then, in such event, Contractor may terminate this Agreement by giving written notice to Prime Subcontractor;
whereupon this Agreement shall be fullyterminated and cancelled. Insuch event, Contractor shall proceed to complete or
cause to be completed the work Prime Subcontractor was obligated to do hereunder, and Prime Subcontractor shall
promptly pay to the Contractor upon written request thereof, the amount of any damages sustained -by Contractor as a
result of Prime Subcontractor’s failure to so complete the work pursuant to this Agreement, including without limitation, all
costs and expenses incurred by Contractor in connection with completing the work to the extent that such costs and
expenses exceed the unpaid balance of the contract price specified in Schedule Ahereto. Upon termination, Contractor, at
its option, may use any and all materials, equipment or tools furnished by or belonging to the Prime Subcontractor to
complete the work. Contractor, at its option, may take over any orders or subcontractors of the Prime Subcontractor which
the Prime Subcontractor hereby assigns to the Contractor, upon termination of or taking over the work of the Prime
Subcontractor in whole or in part.

The foregoing remedy shall be cumulative and not exclusive of any other remedies of Contractor at law or in equity. In the
event Contractor institutes a lawsuit against Prime Subcontractor to recover damages caused by Prime Subcontractor’s
breach of this Agreement and a court of competent jurisdiction finds that Contractor is entitled to recover such damages
against Prime Subcontractor, Prime Subcontractor shall also be responsible for Contractor’s costs of litigation and
Contractor’s reasonable attorneys fees at both the trial and appellate levels.

Contractor may terminate this Agreement and command Prime Subcontractor to cease work for any reason or no reason
whatsoever, upon thirty (30) days written notice. If such termination is for the convenience only of Contractor, and Prime
Subcontractor is not then in default in the performance of any of the terms and conditions hereof, Prime Subcontractor shall

be paid for its work completed to the date of termination subject, however, to the retention provisions of this Agreement and

Prime Subcontractor shall remove its tools, equipment, personnel, debris and materials from the job site. In the event of
such termination, Prime Subcontractor shall not be entitled to damages of any kind.

18. TERMINATION FOR CONVENIENCE OF PRIME SUBCONTRACTOR

Prime Subcontractor may terminate this contract by giving Contractor forty-five (45) days written notice of its desire to
terminate. If, as of the date of such termination, Prime Subcontractor is not in default of its performance under this
Agreement, Prime Subcontractor willbe paid for its work completed to the date of termination subject, however, to the -
retention provisions of this Agreement.

19. TEMPORARY ON SITE STORAGE

The Contractor may, at its discretion, provide a temporary location for the Prime Subcontractor’s use as a supply or storage

area. Contractor takes no responsibility for Prime Subcontractor’s goods, equipment, tools, materials or facilities, nor will
Contractor provide utilities for Prime Subcontractor’s use. Prime Subcontractor hereby agrees to indemmify and hold
harmless the Contractor from any claims, losses, damages or expenses including reasonable attorney’s fees and costs
incurred in connection with the use of said supply or storage areas. Prime Subcontractor shall be responsible for
maintaining its supply or storage area in a neat, safe and sanitary condition and shall vacate said supply or storage area
upon ten (10) days written notice from Contractor. Ifthe location of the supply area is changed by Contractor, Contractor
willcoordinate the movement of any of Prime Subcontractor’s trailers located in the storage area and Prime Subcontractor
shall reimburse Contractor for any expense associated therewith.

20. PROTECTIONS

The Prime Subcontractor shall see that no utility lines of any nature shall be cut, disconnected or disturbed without
permission from the Contractor or the authority having jurisdiction. Prior to any digging or trenching, it shall be the Prime
Subcontractor’s responsibility to contact the underground location service of the utility and to notify the Contractor of Prime
Subcontractor’s intention to dig or trench. Prime Subcontractor shall indemnify, defend and hold harmless Contractor from
any and all damages and claims including the costs of any suits or legal proceedings including attorney’s fees arising from
Prime Subcontractor’s failure to comply with this provision.
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21. CONTROL OF WORK

Itis understood that the Contractor shall have the right, at any time including during the progress of construction, to make
any alteration, additions or omissions that it may desire, to the work or material herein specified or shown on the plans and
specifications. Such alterations, additions or omissions shall not be a basis for the termination of the within Agreement, but
if such changes are made, the value of same must be agreed upon in writing between the Contractor and Prime
Subcontractor.

Contractor reserves the right to delete from the Subcontract Agreement any portion of the work bid on and/or awarded and
to make the appropriate price reduction.

22. MEASUREMENTS, ERRORS AND/OR OMISSIONS

The plans and specifications show the general features of the construction. Before proceeding with any of the work, the
Prime Subcontractor shall carefully check all the plans and specifications and shall be responsible for notifying the
Contractor of any conflicts, omissions or discrepancies contained herewith. The Contractor shall make the final decision as
to the correct interpretation of the plans and specifications. Ifthere is a conflict, omission or discrepancy in the plans and
specifications that Prime Subcontractor fails to notify Contractor of prior to its commencement of work, Prime
Subcontractor shall be responsible for all costs and repairs associated with correcting such conflict, omission or
discrepancy.

23. JOB CONDITIONS

Each Prime Subcontractor shall be responsible for checking the buildings and site area prior to commencing work and for
notifying the Contractor if any repairs are necessary or if areas are not ready for performance of this trade.

24. CUTTING AND PATCHING

The Prime Subcontractor shall do all cutting, fitting or patching of his work that may be required to make its several parts
come together properly and fitit to receive or be received by other work shown, or reasonably implied, by the plans or
specifications or required for the completed structure.

PRIME SUBCONTRACTOR SHALL NOT, WITHOUT THE WRITTEN CONSENT OF CONTRACTOR, REMOVE, ALTER,
MODIFY OR CHANGE ANY STRUCTURAL COMPONENT OR EQUIPMENT AND/OR INSTALLATION OF OTHER

SUBCONTRACTORS. IN THE EVENT PRIME SUBCONTRACTOR SHALL REMOVE, ALTER,MODIFY OR CHANGE ANY
STRUCTURAL COMPONENT OR EQUIPMENT AND/ OR INSTALLATION OF ANY OTHER SUBCONTRACTOR, PRIME
SUBCONTRACTOR SHALL INDEMNIFY DEFEND, REIMBURSE AND HOLD HARMLESS CONTRACTOR FOR ANY AND

ALL INJURIES AND CLAIMS, WHETHER DIRECT OR CONSEQUENTIAL, RESULTING FROM SUCH NON-AUTHORIZED
REMOVAL, ALTERATION, MODIFICATION OR CHANGE.

25. SERVICE REPAIRS

The Prime Subcontractor is responsible for all service repairs connected with its work, whether the repairs were occasioned

by the Prime Subcontractor’s -work or the work of others. He willbe notified in writing of such repairs by means of a service
repair ticket. When the repair is made and completed, Prime Subcontractor shall obtain the signature of the homeowner or
Contractor’s representative on the service repair ticket and forward this ticket to the Service Department. Ifthe repairs were
due to or caused by the work of others, Contractor agrees to.compensate the Prime Subcontractor as Prime Subcontractor

and Contractor may agree in accordance with the unit prices established by this Agreement.

Allservice repairs must be completed within 24 hours of notification or the Contractor, at his option, willrequest the repair
to be made by others and charge this Prime Subcontractor for the cost of the work and coordination.

26. EMERGENCY SERVICE REPAIRS

Prime Subcontractor shall establish an emergency repair telephone number which shall be manned on a 24 hour, seven
day a week basis. This emergency number will be given to the Buyers of the dwelling units upon which the Prime
Subcontractor has performed the work pursuant to this Agreement. Within 24 hours of being notified of an emergency,
health or safety situation the Prime Subcontractor shall take appropriate steps to remedy the emergency. What comprises
an emergency, health or safety situation, cannot be adequately defined and willtherefore be reviewed on a case by case
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basis. If Prime Subcontractor fails to take any appropriate action, Contractor, at its option, will request the repair to be made
by others and, if necessary, use Prime Subcontractor’s on-site materials for said repair, and charge the Prime
Subcontractor for the reasonable cost of the work performed. .

27. RECORDATION

Prime Subcontractor expressly agrees that this Agreement shall not be recorded. Prime Subcontractor expressly agrees
that Prime Subcontractor will fileno Construction Lien Claim or Notice of Unpaid Balance and Right to File Lien or Lis
Pendens for work, services, materials or equipment provided or to be provided for which any payment has been received.

Prime Subcontractor warrants and covenants that it shall obtain .a written agreement from all of its subcontractors - and
suppliers, ifany, whereby said Prime Subcontractor’s subcontractors or suppliers agree not to fileany Construction Lien or
Notice of Unpaid Balance and Right to File Lien or Lis Pendens for work, services, materials or equipment provided or to be
provided for which any payment has been received.

Prime Subcontractor shall pay promptly, when due, for all work, services, material or equipment provided or used in
connection with or specially fabricated for the work performed by Prime Subcontractor hereunder. Failure to comply with
this paragraph shall be deemed a material and substantial breach of this Agreement for which Contractor may immediately
terminate this Agreement and exercise any of Contractor’s remedies hereunder.

28. CLEAN-UP

At the end of each day when Prime Subcontractor has performed work on the job site, Prime Subcontractor shall pick up
any and all trash and/or debris caused by him as a result of his work on the subject job site and deposit same in the trash
or recycling receptacle specified by Contractor. Failure to comply with Contractor’s instructions may result in Prime
Subcontractor being assessed those extra costs that Contractor would have to pay to properly dispose of mixed debris
versus specified, separated debris. Prime Subcontractor shall also reimburse the Contractor for all recycling fines assessed
against the Contractor attributable to the acts of the Prime Subcontractor.  Contractor shall supply the aforesaid trash
receptacle at Contractor’s expense.

29. ACCESS AND FIELD CONDITIONS

Prime Subcontractor shall access the site through specified locations and gates under direction of Contractor. As
warranted by field conditions, and at the discretion of the Contractor, Prime Subcontractor may be required to wash off the
wheels of his vehicle departing the site. Failure of Prime Subcontractor to comply with this Paragraph shall be deemed to
be a material and substantial breach of this Agreement. Contractor shall provide a wash station, ifrequired, at Contractor’s
expense.

30. WORK DAY/WORK WEEK

A minimum of eight (8) hour per day, six (6) day work week (Monday - Saturday) is a condition of this contract in order to
‘meet the required completion dates. This is subject to local regulations which may govern work days or work hours. Prime
Subcontractor shall adhere to all such regulations. Failure of Prime Subcontractor to comply with this Paragraph shall be
deemed to be a material and substantial breach of this Agreement.

31. SUBCONTRACTORS

No subcontractors shall be used on this work by Prime Subcontractor unless previously approved in writing by Contractor.

Prime Subcontractor shall supply Contractor with a list of possible subcontractors as part of its bid package. For all
subcontractors approved by Contractor, Prime Subcontractor warrants and covenants that it shall enter into wriften
agreements with these subcontractors requiring them to carry insurance in compliance with Paragraph 6 of the Agreement

and to also comply with Paragraphs 7 (Safety Precautions), 27 (Recordation) and 39 (Written Notification of
Injury/Accident). Failure to comply with this Paragraph shall be deemed a material and substantial breach of contract, for
which Contractor may immediately terminate this Agreement and exercise any other of Contractor’s remedies hereunder.
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32. LIENS

In the event that Prime Subcontractor or any other subcontractor or supplier files a Construction Lien Claim and/or a
Notice of Unpaid Balance and Right to File Lien, Prime Subcontractor, subcontractor or supplier shall file same in strict
compliance with the provisions of the Construction Lien Law, including, without limitation, the provisions of such law
regarding motice of filings to Contractor and owner. Failure to strictly adhere to the provisions of the Construction Lien Law
shall, at Contractor’s option, be deemed a breach of this Agreement which shall entitle Contractor to terminate this
Agreement, in addition to any and all other remedies provided at law or in equity.

Prime Subcontractor agrees to advise all sub-subcontractors, materialmen, laborers and providers of services and/or
equipment of the provisions of this section regarding LIENS and to procure the written agreement - of such party(ies) to be
bound by the terms of this section. Prime Subcontractor’s failure to comply with the foregoing requirement shall, at
Contractor’s option, be deemed a breach of this Agreement which shall entitle Contractor to terminate this Agreement, in
addition to any and all other remedies provided at law or in equity. '

33. WAIVER AND RELEASE OF LIENS

Acceptance of payment for work, services, materials and/or equipment furnished in connection with the improvements to
the property shall constitute a WAIVERof Prime Subcontractor’s rights to filea construction lien and/or a Notice of Unpaid
Balance and Right to File Lien and a RELEASE of any liens or Notices of Unpaid Balance and Right to File Lien. Prime
Subcontractor agrees to execute any documents in recordable form evidencing such RELEASE or WAIVERimmediately
upon request from Contractor. Prime Subcontractor’s failure to abide by the provisions of this action shall be deemed a
breach of this Agreement which shall entitle Contractor to terminate this Agreement, in addition to any and all other
remedies provided at law or in equity.

Prime Subcontractor warrants and covenants that it shall obtain a written agreement from all of its subcontractors and/or
suppliers, whereby such subcontractor or supplier agrees that acceptance of payment for work, services, materials and/or
equipment furnished in connection with the improvements to the property shall constitute a waiver of such contractor’s or
supplier’s rights to filea construction lien and/or a Notice of Unpaid Balance and Right to File Lien and release of any liens
or Notices of Unpaid Balance and Right to File Lien; and that subcontractor and supplier agree to execute any documents

in recordable form evidencing such release or waiver immediately upon request from Contractor or Prime Subcontractor.

Subcontractor’s and/or supplier’s failure to abide by the provisions in this section shall be deemed a breach of such
contract which shall entitle Prime Subcontractor to terminate such contract, in addition to all other remedies provided at law

or in equity.
34. PROPORTIONATE ALLOCATION

If this Agreement covers more than one home, condominium unit, or lot, then for purposes of the Construction Lien Law,
the entire amount to be paid pursuant to this Agreement shall be allocated per home, unit or lot according to a fraction, the
numerator of which shall be the total contract amount and the denominator of which shall be the total number of homes,
units or lots covered by this Agreement.

Prime Subcontractor agrees that upon receipt of payment for the proportionate share allocated to each home, unit or lot,
such home, unit or lot and the real property associated therewith shall be automatically released from any lien or Notice of
Unpaid Balance and Right to File Lien that may be or has been filed and recorded by Prime Subcontractor. Prime
Subcontractor agrees to fileand record any discharge of such Lien or Notice of Unpaid Balance and Right to File Lien
immediately upon receipt of payment at its own cost and expense.

35. PERMITS
The Contractor shall obtain and pay for all his permits, inspection fees, and bonds required for the performance of the work,

unless otherwise specified. Any surety bonds required from or furnished by Prime Subcontractor shall be from surety
companies duly licensed and approved by the State of New Jersey.

36. SANITARY PROVISIONS

Adequate toilet and sanitary facilities shall be provided and maintained by the Contractor for Prime Subcontractor’s use.
Said facilities shall be kept in sanitary condition.
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37. GRADE LINES AND LEVELS

The Contractor shall establish and maintain all grade lines, levels, bench marks, etc., except those specifically mentioned as
a part of the Prime Subcontractor’s work. Prime Subcontractor willbe responsible for costs incurred by Contractor for any
restaking of grade lines, levels, bench marks, etc., due to Prime Subcontractor’s negligence.

38. HEADINGS

Any titles or headings herein are for puréoses of reference only and shall not be deemed to be a part of the Agreement.
39. GOVERNING LAWS -

This contract shall be governed by the laws of the State of New Jersey.

40. NON-EXCLUSIVE

The Contractor may, under separate agreement, engage others to accomplish the work of the same trade of the Prime
Subcontractor at this project location.

41. PROHIBITION OF PERFORMING WORK FOR CONTRACTOR’S EMPLOYEES

Without the written consent of the President of Contractor, Prime Subcontractor shall not perform any non-emergency work
of any nature whatsoever for any employee of Contractor or its affiliated companies. Failure of Prime Subcontractor to
comply with this Paragraph shall be deemed to be a material and substantial breach of this agreement.

42. WRITTEN NOTIFICATION OF INJURY/ACCIDENT

Prime Subcontractor shall notify the Contractor, in writing, of any and all personal injury or property damage within 24
hours of such personal injury or property damage resulting from the Prime Subcontractor’s performance hereunder. The
written notification shall include, at a minimum, the following information:

Name of injured party or location of property damaged;

Social security number of injured party;

Address of injured party;

Employer name and address;

Telephone number of injured party;

Date and time of accident;

Location where injury occurred;

Description of injury or extent of property damage;

Description of injury and extent of injury/damages;

Action taken with respect to injury or damage;

Name, address and telephone number of witnesses to injury or property damage;
Name, address and telephone number of person making report and date report made;
On Site Representative’s name;

On Site Representative’s signature.

43. RETURN OF MATERIALS FOR CREDIT
Contractor reserves the right to return to Prime Subcontractor any materials provided hereunder which do not comply with
the specifications set forth in this Agreement. Prime Subcontractor shall give Contractor fullcredit for such items returned

and Prime Subcontractor shall further be responsible for the cost to remove and return said non-complying materials and
for all costs associated with the reinstallation of the specified materials.

44. ALL CHANGES IN WRITING

This Agreement cannot be changed or modified orally. Any change or termination must be in writing and signed by the
parties.
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45. ASSIGNMENT

Any assignment by the Prime Subcontractor of this Agreement or any interest in it or any money due or to become due
without the written consent of the Contractor is prohibited and shall be void. Any assignment with the consent of the
Contractor shall not relieve the assignor of any responsibility or obligation under the Agreement.

46. PRIOR AGREEMENTS
This Agreement sets forth the entire understanding of the parties hereto and supersedes all other agreements and

understandings among or between any of the parties hereto relating to the subject matter hereof and may not be
contradicted by evidence of prior, contemporaneous or subsequent agreements of the parties. : -
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SCHEDULE ’A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE 1
- COMMON NAME ~ QUANTITY @ UNIT PRICE TOTAL
SCARLET OAK 2 @ $220.00 = $440.00
REGENT SCHOLARTREE 2 @ $284.00 = $568.00
SHADEMASTER HONEY LOCUST 6 @ $294.00 = $1,764.00
"SPRING SNOW" CRAB 3 @ $147.00 = $441.00
"KWANZAN" CHERRY 3 @ $83.00 = $249.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 = $468.,00
DWARF BURNING BUSH 14 @ $31.00 = $434.00
DENSE YEW 12 @ $28.00 = $336.00
COMPACK INKBERRY 4 @ $17.00 = $68.00
JAPANESE JUNIPER 3 @ $11.00 = $33.00
HINO-CRIMSON AZALEA 6 @ $20.00 = $120.00
ANDORRA JUNIPER 3 @ $15.00 = $45.00
TOTAL PLANTINGS PHASE I = $4,966.00-B-26-A
UANTITY UNIT PRICE TOTAL
SOD 13,500 S.F. @ $.24/S.F. = $3,240.00 B-35-A

TOPSOIL SUPPLIED
W/SPREAD 205 C.Y. @ $24.00/C.Y. = $4,920.00 B-20-G

TOTAL PHASEI = $13,126.00
(PLANTINGS & SOD)

ADDITIONAL LABOR $18.00 PER HOUR

\
ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A
TAX EXEMPT COMMUNITY.
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SCHEDULE ’A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE 11
COMMON NAME UANTITY UNIT PRICE TOTAL
SCARLET OAK 1 @ $220.00 = $220.00
REGENT SCHOLARTREE 1 @ $284.00 = $284.00
"SPRING.SNOW" CRAB 3 @ $147.00 = $441.00
"KWANZAN" CHERRY 2 @ $83.00 = $166.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 = $468.00
DWARF BURNING BUSH 12 @ $31.00 = $372.00
DENSE YEW 10 @ . $28.00 = $280.00
COMPACT INKBERRY 8 @ $17.00 = $136.00
JAPANESE JUNIPER 3 @ $11.00 = $33.00
HINO-CRIMSON AZALEA 4 @ $20.00 = $80.00
TAM JUNIPER 3 @ . $6.00 = $18.00
TOTAL PLANTINGS PHASE Il $2.498.00 B-26-A
QUANTITY UNIT PRICE TOTAL

SOD 3,500 S.F. @ $.24/8.F. = £840.00 B-35-A

TOPSOIL SUPPLIED 60 C.Y. @ $24.00/C.Y. = $1,440.00 B-20-G

W/REPREAD

TOTAL PHASEII  $4,778.00
(PLANTINGS & SOD)
ADDITIONAL LABOR $18.00 PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A
TAX EXEMPT COMMUNITY.
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SCHEDULE °A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
- PHASE III
COMMON NAME QUANTITY UNIT PRICE TOTAL
SCARLET OAK 1 @ $200.00 $220.00
REGENT SCHOLARTREE 2 @ $284.00 $568.00
SHADEMASTER HONEY LOCUST 5 @ $294.00 $1,470.00
"SPRING SNOW" CRAB 2 @ $147.00 $294.00
"KWANZAN" CHERRY 2 @ $83.00 $166.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 $468.00
DWARF BURNING BUSH 12 @ $31.00 $372.00
DENSE YEW 10 @ $28.00 £280.00
COMPACK INKBERRY 8 @ $17.00 $136.00
JAPANESE JUNIPER 3 @ $11.00 $33.00
HINO~-CRIMSON AZALEA 4 @ $20.00 $80.00
TAM JUNIPER 3 @ $6.00 $18.00
TOTAL PLANTINGS PHASE II $4,105.00 B-26-A
UANTITY UNIT PRICE TOTAL

SOD 11,000 S.F. @ $.24/S.F. = $2,640.00 B-35-A

TOPSOIL SUPPLIED 162 C.Y. @$24.00 C.Y, = $3,888.00 B-20-G

W/SPREAD

TOTAL PHASE III  $10,633.00
(PLANTING & SOD)
ADDITIONAL LABOR 18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A
TAX EXEMPT COMMUNITY.
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SCHEDULE ’A’

SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

COMMON NAME
SCARLET OAK

REGENT SCHOLARTREE

"SPRING SNOW'" CRAB

"KWANZAN" CHERRY

BLUE COLUMNAR CHINESE JUNIPER 4

DWARF BURNING BUSH

DENSE YEW

COMPACK INKBERRY

JAPANESE JUNIPER

HINO-CRIMSON AZALEA

ANDORRA JUNIPER

SOD

TOPSOIL SUPPLIED

ADDITIONAL LABOR

LANDSCAPING
PHASE 1V
QUANTITY UNIT PRICE ~ TOTAL
1 e §220.00 =  220.00
1 e 284.00 = 284.00
3 e $147.00 =  441.00
2 e $83.00 =  166.00
e $117.00 =  468.00
14 o $31.00 = $434.00
12 o $28.00 = $336.00
PR $17.00 =  $68.00
3 e $11.00 =  $33.00
s e $20.00 = $120.00
1 e $15.00 =  $45.00
TOTAL PLANTINGS PHASE IV $2.615.00 B-26-A
UANTITY ~ UNIT PRICE TOTAL
4,000 S.F. @ $.24/8 .F. = $960.00 B-35-A
65 C.¥Y. @ $24.00/C.Y. = $1,560.00 B-20-G
TOTAL PHASEIV ~ $5.135.00

(plantings & sod)

$18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A

TAX EXEMPT COMMUNITY.
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- SCHEDULE A’
'SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE V
COMMON NAME QUANIITY UNIT PRICE TOTAL
SCARLET OAK 2 @ $220.00 = $440.00
REGENT SCHOLARTREE 1 @ $284 .00 = $284.00
SHADEMASTER HONEY LOCUST 6 @ $294.00 = $1,764.00
"SPRING SNOW" CRAB 2 @ $147.00 = $294.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 = $468.00
DWARF BURNING BUSH 14 @ $31.00 = $434.00
DENSE YEW 12 @ $28.00 = $336.00
COMPACK INKBERRY 4 @ $17.00 = $68.00
JAPANESE JUNIPER 3 @ $11.00 = $33.00
HINO-CRIMSON AZALEA 6 @ $20.00 = $120.00
ANDORRA JUNIPER 3 @ $15.00 = $45.00
KWANZAN CHERRY 2 @ $83.00 = $166 .00
TOTAL PLANTINGS PHASE V $4,452.00 B-26-A
QUANTITY UNIT PRICE TOTAL
SOD 14,500 S.F. @ $.24/S.F. = $3,480.00 B-35-A
TOPSOIL SUPPLIED 218 C.Y. @ $24.00/C.¥. = $5,232.00 B-20-G
W/SPREAD
TOTAL PHASEV  $13.164.00
(plantings & sod) '
ADDITIONAL LABOR $18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A
TAX EXEMPT COMMUNITY.
KHOV002004



SCHEDULE A’

SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE VI

COMMON NAME QUANTITY UNIT PRICE TOTAL
SCARLET OAK 1 @ $220.00 = $220.00
REGENT SCHOLARTREE 2 @ $284.00 = $568.00
"SPRING SNOW" CRAB 3 @ $147.00 = $441.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 = $468.00
DWARF BURNING BUSH 14 @ $31.00 = $434.00
DENSE YEW 12 @ $28.00 = $336.00
COMPACK INKBERRY 4 @ $17.00 = $68.00
JAPANESE JUNIPER 3 @ $11.00 = $33.00
HINO-CRIMSON AZALEA 6 @ $20.00 = $120.00
ANDORRA JUNIPER 3 @ $15.00 = $45.00
KWANZAN CHERRY 3 @ $83.00 = $249.00

TOTAL PLANTINGS PHASE VI $2,982.00 B-26-A

QUANTITY UNIT PRICE TOTAL

SOD

TOPSOIL SUPPLIED
W/RESPREAD

ADDITIONAL LABOR

4,500 S.F. @ $.24/S.F. $1,080.00 B-35-A

$1,680.00 B-20-G

70 C.Y. @ $24.00/C.Y.

TOTAL PHASE VI  $5,742.00
(plantings & sod)

18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A

TAX EXEMPT COMMUNITY.
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SCHEDULE A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE VI
COMMON NAME QUANIITY UNIT PRICE  TOTAL
SCARLET OAK 4 @ $220.00 = $880.00
REGENT SCHOLARTREE 1 @ $284.00 = $284.00
SCHWEDLER NORWAY MAPLE 3 @ $220.00 = $660.00
"SPRING SNOW" CRAB 3 @ $147.00 = $441.00
BLUE COLUMNAR CHINESE JUNIPER 8 @ $117.00 = $936.00
DWARF BURNING BUSH 42 @ $31.00 = $1,302.00
DENSE YEW 48 @ $28.00 = $1,344.00
COMPACK INKBERRY - 28 @ $17.00 = $476.00
JAPANESE JUNIPER 300 @ $11.00 = $3,300.00
HINO-~CRIMSON AZALEA 28 @ $20.00 = $560.00
. ANDORRA JUNIPER | 40 @ $15.00 = $600.00
KWANZAN CHERRY 3 @ $83.00 = $249.00
FRAGRANT VIBURNUM 9 @ $40.00 = $360.00
WEEPING FORSYTHIA - 5 @ $14.00 = $1g;gg
TAM JUNIPER 60 @ $6.00 = $360.00
TOTAL PLANTINGS PHASE VII $11,822.00 B-26-A
QUANTITY UNIT PRICE TOTAL
SOD 7,500 S.F. @ S$.24/S.F. = $1,800.00 B-35-A
TOPSOIL SUPPLIED 160 C.Y. @ $24.00/C.¥. = $3,840.00 B-20-G
W/SPREAD
TOTAL PHASE VII $17,462.00
(plantings & SOD
ADDITIONAIL LABOR 18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A TAX EXEMPT
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SCEEDULE B

LANDSCAPING

GENERAL CONDITIONS
Subcontract Agreement and Schedule "A" attachment shall be considered the
general conditions and shall be included in and become part of this section.

SCOPE:

The work under this section includes everything necessary for and incidental
to executing and completing all work described herein. Subcontractor shall
furnish all labor, material, equipment and supervision necessary to
sucessfully complete all landscaping as required on the drawings.

SPECIFIC REQUIREMENTS AND WORKMANSHIP

Work to include but not limited to:

A. Fine Grading

B. Sod

C. Plants and Shrubs

D. Clean-up

E. Guarantee

F. Guying, staking and wrapping material

G. Mulching

H. Materials (when supplied by Subcontractor)
I. Quality, Size, Inspection

J. Workmanship

A. Fine Grading

1. Sitework Subcontractor will provide Landscape Subcontractor with a
grade that is minus two and one half inch (2-1/2") plus or minus one
inch (1") inch from final grade as shown on the plans.

2. Subcontractor shall transport topsoil stockpiled on site or not more
than 1/4 miles from the site and spread as necessary.

3. sSubcontractor will rake out all root matter, and debris either by
means of a mechanical rake or hand tools to leave all landscape areas
in a smooth condition.

4. Subcontractor will respread any top soil that might be necessary

against the buildings (especially around the air conditioning units)
to assure that the drainage is away from the building.
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B. Sod and Hydroseeding and Seeding

1. The sod for the lawn area will be placed as indicated on the landscape
plans. '

2. Sod shall be rolled in place with an appropriate roller to provide a
. smooth finish surface.

3. Sod to be guaranteed disease free at time of placement.

4. Subcontractor will be responsible for maintaining sod up to the first
cutting.

5. Contractor will do everything possible to have the sprinkler system
active before placement of sod, but the Subcontractor will be
responsible for watering all the sod even in areas where the sprinkler
lines are installed but not active when the sod is installed.

6. Subcontractor will submit copies of all sod delivery tickets,
including what area the sod was put down, to the Contractor.

7. Limestone will be spread prior to the placement of sod at the rate of
135#¢ per 1000 S.F. Fertilizer will be spread after the sod has been
placed.

8. All sod to be placed on the ground with seam tightly fitted and
staggered.

C. Planting

all plants and shrub types and sizes will be in accordance with the plans and
specifications as indicated on the Landscape Plans.

1. Upon the option of the Landscape Architect the Subcontractor shall:

a. Stake the location of each plant in accordance with the plans. The
staking and layout work shall be done sufficiently in advance of
planting operations to allow the Landscape Architect’s field
adjustments prior to the start of digging operations. No foundation
plantings shall be planted closer than 3’ from any building.

b. Place the plant material on the ground in accordance with the plans.
This layout work shall be done sufficiently in advance of planting
before start of digging operations.

2. Under no conditions will the Subcontractor be allowed to predig holes
prior to approval of the location of the plant material. The location of
plants, as shown on the drawings is intended only as a guide. The final
location of all plant material shall be determined in the field under the
direction of the Landscape Architect.
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All trees shall be planted in pits at least 2’ greater in diameter
than their ball of earth or spread of roots. The depth of the pits
shall be at least as deep as it is necessary to accommodate the ball
of the tree .and to permit the required preparation of the bottom of
the pit so that it will not be necessary to raise or lower the tree to
bring it to the required grade. When the tree has been properly set,
the pit shall be thoroughly watered before and after backfilling.
Enough topsoil shall be used to bring the surface, when settled, to
the required grade. The tree pit shall be ringed with earth at its
edge to form a saucer of at least 3" depth.

All shrubs shall be planted in the planting beds previously prepared
or, where freestanding, in individual pits. Individual shrub pits
shall be at least 18" deep and at least one foot wider on each side
than the ball of earth or spread of roots. All pits shall be circular
in the outline and dug with vertical sides. After setting the shrub
in the center of the pit, the pit shall be thoroughly settled by
watering. The planting pit shall be ringed with earth at its edge to
form a saucer at least 3" in depth. Mulch as specified.

When plant pits have been dug, the Subcontractor shall partially fill
with water a representative number of pits in each area of the project
to determine if there is adequate percolation in the sub-grade at each
pit. If not, notify the Landscape Architect.

To the topsoil used in the backfilling of tree pits and shrub beds,
there shall be added, as the progress of the work permits, manure or
peat moss, ground limestone if soil tests indicate it is needed, and
commercial fertilizer at the rate of three (3) pounds for trees up to
3" in caliper, one (1) pound per 1" caliper for larger trees, six (6)
ounces for small shrubs and eight (8) ounces for each shrub 4’ or
over. Ground limestone, manure and fertilizer shall be incorporated
thoroughly with the topsoil in the planting operation, care being
taken that the manure does not come into immediate contact with the
roots.

Backfill shall be watered, 12" at a time. After backfilling is
completed, mulch all plant material. All trees and shrubs shall be
mulched with shredded hardwood bark immediately after planting and
finished topsoil grading. Trees and shrubs shall have a mulching of
4" mulch spread uniformly to cover the entire area of planting pits
and/or beds. The final shaping/location of all beds shall be
determined in the field under the direction of the Landscape
Architect. Apply Treflan soil treatment or equal in accordance with
manufacturer’s recommendations prior to placing mulch.

Pruning shall be carefully done in accordance with each plant specie
requirements and/or as directed by the Landscape Architect. Any
pruning of branches 1" in diameter or more, shall be treated with an
approved tree paint.

Guying and wrapping shall be as indicated on the drawings. Trees
shall be guyed immediately after planting. Pieces of rubber hose
shall be [Bed under the wires where they are attached to the tree.
Wrapping material shall be wound spirally from the ground line of the
trunk to 24" above the lowest main branch (second branch) with 50%
overlap. The wrapping shall be tied at not less than five (5) places
including the bottom, middle and_ top. The wrapping shall be done as
soon as practicable after planting, but not before the condition of

the trunks has been inspected and approved by the Landscape Architect.
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h. BAdequate Protection shall be proﬁided at all times for planted areas
against trespassing by any individuals, and damage of any kind. Such
protection shall be maintained to the completion of the contract work.

i. Evergreen groundcover, where shown on plans, shall be planted
uniformly in 6" topsoil. The Landscape Subcontractor shall ensure
that the Contractor has provided substantial topsoil depth in
groundcover beds. Fertilizer shall be incorporated with the soil
previous to setting out plants at the rate of one (1) pound of
fertilizer per 20 square feet of area. Mulch as specified. :

j. Maintenance of planting until acceptance - The areas around trees,
shrubs and groundcover shall be kept cultivated, free of weeds and
grass, and properly watered until acceptance, by the contractor and/or
its agent. Pruning shall be done as soon as dead branches appear. If
any tree settles more than 3" below the established grade, it shall be
raised to the proper level and not merely filled in with additional

topsoil.

k. Winter Protection - The Subcontractor shall spray all needle
evergreens with two (2) applications of antidesiccant, Dowex or
approved equal. First application by the second week in November and
gecond application in February when temperature is above 40 degrees.

3. Watering Plant Material

A. All material shall be thoroughly watered at one-week intervals throughout
the summer. Thorough watering means the following:

1. A hose without nozzle should be inserted into the soil just beyond the
earth ball and water allowed to run at a moderate rate until it
bubbles to the surface. Remove hose and place at a new location
diametrically opposite; allow the water to run until the earth saucer
provided by the Contractor is filled to the brim. If this water is
absorbed before fifteen minutes have elapsed, this indicated that the
procedure outlined above should be repeated immediately and again for
as many times as necessary to retain water for more than fifteen

minutes.

2. During the month commencing with the third week in August and
terminating with the third week in September, .and interval between
waterings should be extended to two (2) weeks in order to allow the
buds to harden so that they will not enter the winter too full of
water. After the third week in September, watering should be resumed

on a weekly basis until frost.

B. Water suitable for irrigation will be furnished by the owner. The
Contractor shall supply the appropriate watering equipment.
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D. Clean Up

The Subcontractor shall at all times during the progress of the work keep the
site free from accumulation of water matter or rubbish and shall confine his
apparatus, materials and operations of his workmen to the limits prescribed by
law or by the Contract Limit Lines.

Upon completion of the work covered by the Contract, the Subcontractor shall
have the completed project ready for use without the need for further cleaning
of any kind and with all work in new condition and perfect order. In
addition, upon completion of all work, all plant, unused materials belongings
to him or used under his direction during construction shall be removed from
the project.

Dumping site for trash shall be provided for by the Contractor on the
construction site.

E. Guarantee

The Subcontractor shall guarantee all plant material installed under this
contract for a period of one (1) vear after the landscape Architect’s final

acceptance of all planting and at no additional cogt to the Owner.

The Subcontractor shall replace any trees, shrubs or vines that are dead or
that are, in the opinion of the Landscape Architect, unhealthy or unsightly or
that have lost their design value or natural shape because of dead branches,
excessive pruning, or inadequate or improper maintenance. All the above
mentioned material will be removed immediately upon direction of the Landscape
Architect and replacement planting is to be done no later than the succeeding
season.

Note: Landscape Architect and Contractor (Owner) will have the same meaning
throughout this contract. Although Contractor (Owner) will have final
authority.

F. Guving, Staking and Wrapping Materials

Wire for tree guys shall be pliable #15 gauge galvanized annealed steel wire,
twisted.

Turnbuckles shall be galvanized and have 4 1/2" lengthwise openings, threaded
ends 5/16" diameter, fitted with screw eyes.

Hose shall be new black two-ply, reinforced, fiberbearing garden hose not less
than 1/2" inside diameter.

Wrapping for tree trunks shall be of burlap, first gquality, at least eight
ounces in weight, spirally wound to the second branch with 50% overlap.

Deadmen shall be at least 8" diameter by 3’ long of creosoted wood, for trees
over 3" caliper (as required).

Stakes for guying trees shall be 2" x 2" Xx 48", one end pointed.

Stakes for vertical staking shall be 3" diameter cedar posts or as directed by
the Landscape Architect.
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G. Mulching

Mulch shall have no leaves, young green growth, wood shaving, sawdust or
foreign material of any nature mixed with the bark. Samples shall be
submitted to the Landscape Architect for approval, before purchase or
delivery.

Place 2" shredded bark mulch or equivalent. Apply Treflan Soil Sterilant or
equivalent according to manufacturer’s specifications prior to placing mulch.

Mulch shall be spread at a rate of 1.5 to 2 tons per acre spread uniformly at
70 to 90 1lbs. per S.F. anchored with emulsified asphalt liquid mulch binder
applied at a rate of 200 gal/acre.

t

H. Materials
Topsocil ~ when supplied by Subcontractor

Topsoil shall be natural topsoil, sandy loam, free from subsoil and obtained
from an area which has never been stripped. Topsoil shall be of uniform
quality, free from hard clods, roots, stiff clay, hard pan, stones larger than
one inch, lime, cement, ashes, slag, concrete, tar residues, tarred paper,
boards, chips sticks or any other undesirable material. All topsoil shall be
tested by a recognized independent soil testing organization and the results
submitted in writing to the Landscape Architect.

Topsoil shall contain at least 7% organic matter. The acidity range shall be
pPH 5.0 to pH 7.0 inclusive.

The topsoil mixture materials shall be thoroughly mixed by hand or rotary
mixer to the satisfaction of the Landscape Architect or his representative.

1. Deciduous Plants: Topsoil mixture for backfilling planted areas shall
consist of four (4) parts by volume of topsoil thoroughly mixed with
one (1) part of cow manure, or stable manure, and five (5) pounds of
bone meal per cubic yard.

2. Evergreen Plants: Topsoil mixture for backfilling planted areas shall

consist of three (3) parts by volume of topsoil thoroughly mixed with
one (1) part of peat moss or humus.

Manure
Manure shall be well-rotted, unleached, 90% free from foreign matter and
harmful chemicals, not less than eight (8) months old or more than two (2)

years old from stable or cattle barn.

Commercial Fertilizers

Fertilizer for planting shall be complete fertilizer, part of the elements of
which are derived from organic sources, and shall contain the following
percentages by weight.

Nitrogen 5%, Phosphoric Acid 10%, Potash 5%. It shall be uniform in
composition, dry, free-flowing, and shall be delivered to the site in the
original unopened containers, all bearing the manufacturer’s guaranteed

analysis. KHOV002012



Shredded Hardwood Bark Mulch

Mulch shall have no leaves, young green growth, wood shavings, sawdust, or
foreign materials of any nature mixed with the bark. Samples shall be
submitted to the Landscape Architect for approval, before purchase or
delivery.

Peat Moss

Peat moss shall be Michigan Peat Moss or approved equal in color and
consistency.

Bone Meal

Bone meal shall be finely ground and have an minimum analysis of 2% nigrogen
and 20% phosphoric acid.

Plant Material

Plant names used in the plant 1list shall conform to "Standardized Plant
Names", second edition 1942.

Plant materials shall conform to the Standard Specifications of the “"American
Association of Nurserymen, Inc.”

Antidegicant:
For winter protection, use Dowex antidesiccant spray, or approved equal.

I. Ouality, Size and Inspection

The Sub-contractor shall furnish quantities necessary to complete the planting
as shown and located on the plan. Plants shall have the habit of growth that
is normal for the species and shall be sound, healthy, vigorous, free from
insects, plant diseases and injuries. All plants shall equal or exceed
measurements specified in the plant 1list which are the minimum acceptable.
Plants should be measured before pruning with branches in normal position;
necessary pruning shall be done at time of planting. The Contractor shall in
loading and unloading or handling trees exercise the utmost care to prevent
injuries to the branches or roots. The solidity of the root ball shall be

carefully preserved.

Trees selected sghould be well matched as to height, spread and general
conformation. Trees delivered with broken balls will be rejected.

When all plant material has been selected and tagged by the Landscape
Subcontractor, the Landscape Architect shall be notified in order to schedule
his nursery inspection with a minimum of 10 days advanced notice. The
Subcontractor shall accompany the Landscape Architect on this inspection.
This shall be a general inspection of nursery stock to establish quality
criteria for the project. The Subcontractor shall have located sufficient
alternate choices to prevent loss of time in the event that some trees fail to
meet with the approval of the Landscape Architect. The Landscape Architect
reserves the right to reject any plant material delivered to the site that
does not meet the gquality of plant material tagged in the general nursery
inspection,
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J. Workmanship

It is the Subcontractor’s responsibility to inform the Landscape Architect in
writing prior to planting of any conditions existing on the site which could
be considered detrimental to the successful planting and growth of any plant
material in this contract.

Collected plant material shall not be used unless nursery grown stock is not
available and then only when authorized in writing by the Landscape Architect.
Collected stock shall have balls 4" larger than nursery grown stock. Bare
root plants if specified shall be puddled immediately after digging by
immersing the roots in a thick mixture of clay so as to completely coat roots
with clay.

Bare root plants shall be so handled that the roots are protected at all
times, and if delivery is made in open vehicles the entire load must be
suitable covered. They shall be planted immediately upon delivery or
immediately heeled in. In heeling the roots are covered and care must be
taken that no air pockets remain among the roots. No plants shall be bound
with rope or wire in such a manner as to damage the bark or break branches.
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MAY BE REPRODUCED

ST-8 {7-84. R-51

State of New Jersey
DIVISION OF TAXATION

_ SALES - TAX
I:yh«mdfm':: ;;Mmt’-{ e peoe mﬂﬁiﬂv‘d toc m ond secion
i lrocr?f. Read ku(ﬂ.;dm .t bod(b:(ﬁ: CE RT] FIC-ATE OF giv..‘. hiqu‘ma:‘(omy j’:‘m
L CAPITAL IMPROVEMENT | Ersbem st Coptimmmr

- FORM ST-8

MAY BE ISSUED ONLY BY THE OWNER OF THE REAL PROPERTY.
MAY NQT BE ISSUED FOR THE PURCHASE OF MATERIALS

Ninlety - FUR, ZulL.

[V Manl ST aﬂ/w//?s,////a 74 /SN

adlicess oi Contracroct

(Registration fumbec of Contractor]

THE FOLLOWING INFORMAUON MUST BE FURNISHED:
The nature of the contract is as follows (describe the capital improvement to be made):

Z.AI\//)Q//),D/,\/ é’

The address or location where work is to be performed:

Society Hill at University Heights [II, Newark N.J. 07103

To.000 "

TOTAL AMOUNT OF CONTRACT S

nd use tax with respect to charges for installation

I result in a capifal improvement to real
for pecjury and false swearing) that all

The undersigned hereby certifies that he is not required to pay sales a
of tangible persanal property, because the performance of the contract wi
property. The undersigned purchaser hereby affirms (under the penalties
of the informatioa showa ia this Certificate is true.

CONTRACTOR'S CERTIFICATION K. Hovnanian at Newark Urban Renewal
CorporatiNC.‘

{ cectity that oll sales and use tax due has been o will

be pad by the undersigned on purchases of materials

incorporated oc consumed in the performance of the con- & [ tt 7
e z §
1cact described hercin. {Signature ol owxpsErpacact
o o o5Z%ere ROBERT JACKSON, PRESIDENT

65 JacCkson Drive

A ,) \Q i . - (Address OTOW(\C( of cecol propecty!
\\,.JVC)Q VY gl ,
(Signattge6t Contcoarga 2 (Oatel
N

< cectificate which are willfully {alse may b

Any person moking representations 0N thi e subject 1O such penalties as
may be provided for by law. |
REPRODUCTION OF CERTIFICATE
Cedilicates may be made without the

production of both sides of Capital

xation.

OF CAPITAL (MPROVEMENT FORMS: Private re

prior permission oi the Division of Ta
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INSTRUCTIONS

TO THE PROPERTY OWNER: -

In cases where the contractor performs work which results in a cap/tal improvement to your house ot land {real property),
he may NOT charge you any sales tax if you issue to him a properly completed Certificate of Improvement (Form ST-8).

It is important to distinguish betwesn a capital improvement and a repair. If the fulfillment of a contract only maintains the
existing value of the property, it is a repair and not a capital improvement. Where an improvement results in an increase in
the capital value of the real property, it is considered that a capital improvement has been performed.

As an aid to determine whether a contract is for a repair o real property or a capital lmprovement to real property, the
treatment ‘of such transaction for income tax purposes under the Federal Internal Revenue Code may be used as a guide. If
you have any doubt whether the work to be performed constitutes a repair or a capital improvement, you should communicate

with the Division of Taxation and describe in detail such work.

The following are examples of capital improvements:

New construction Porch enclosure, construction of

New roof, installation of New heating system installation

Tiled bath, installation of Rewiring

New bath fixtures, instaliation of New electrical outlets instalied

New kitchen cabinets, installation of New siding, instaliation of

New kitchen fixtures, installation of Garage, construction of

Paving of driveway Patio, construction of

Shrubbery, trees, etc. planted Storm doors and windows, original or initial installation of
Paneling, installation of Painting a newly constructed house

In-ground swim pool, installation of _ New hot water heater installation

New central air conditioner installation

TO THE CONTRACTOR:
if you enter into a contract to add to or improve real property by a capital improvement (such as new construction, the

addition of a porch, installation of a new roof or construction of additional rooms), and the property owner issues to you a
properly completed Certificate of Capital Improvement, which you must retain, you should not collect sales tax from the
property owner. (You are required to pay sales tax to your supplier on the purchase of the tangible personal property you
purchase for use in performing the contract irrespective of whether the work constitutes a repair or a capital improvement.)

However, if you enter into a contract to repair, maintain or service real property or tangible personal property, you must
coliect the tax on the charge for labor or services performed in accordance with the contract.

GOOD FAITH:
In general, a contractor who accepts a Certificate of Capital improvement in “good faith” is relieved of liability for

collection or payment of tax upon transaction covered by the certificate. The question of “good faith” is one of fact and
depends upon the consideration of all the conditions surrounding the transaction. A vendor is presumed to be familiar with the
law and the regulations pertinent to the business in which he deals. ‘
In order for “good faith” to be established, the following conditions must be met:
(a) The certificate must contain no statement or entry which-the contractor knows, or has reason to know, is false or
misleading.
(b) The certificate must be an officially promulgated certificate or a proper reproduction thereof.
{c) The certificate must be dated and executed in accordance with the published instructions, and must be complete
and regular in every respect.
The contractor may, therefore, under the circumstances, accept this “good fatth Certificate of Capital Improvement as a

basis for not collecting sales tax with respect to service or labor charges.

IMPROPER CERTIFICATE:
.Sales transactions which are not supported by properly executed capital improvement certificates shall be- deemed to be

taxable sales and the contractor must coliect the-proper sales tax. in the case of an improper certificate, ‘the burden of proof n

that the tax was not required to be collected is upon the contractor. e R

CORRECTION OF CERTIFICATE: »msamird s ' o sEithep et ]
-. In general, contractors have 60 days after performance of the contract to obtam a corrected. certrf catezwhere the original -z,

certlflcate lacked material mformatxon requrred to be set forth in sard certrﬂcate or where such mformatron is mcorrectly stated
. B SR :

dRerra )(::)}C!’: \1’"1.& .

RETENTION OF CERTIFICATES: : : i : :
Certificates must be retained by the contractor for a penod of not less than three years from the date of performance of

the contract covered by the certificate. Certifi cates rnust be in the physical possession of the contractor and available for
inspection on or before the 60th day followrng the date of the transaction to which the certificate relates

ST-8 (12-91.R-7) | MAY BE REPRODUCED (Front and Back Required) KHOV002016



MAY BE REPRODUCED

UZ-4 (5-93,R-2
( ) _ CONTRACTOR’S SALES TAX
State of New Jersey CERTIFICATE OF AUTHORITY NUMBER
To be completed by purchaser and DIVISION OF TAXATION
given to and retained by vendor. Read :
instructions on back of this certificate. S ALES TAX 0/ w ’j 7&/ '79 ya

(N.J.S.A. 54:32B-8.22)

CONTRACTOR’S EXEMPT PURCHASE CERTIFICATE
URBAN ENTERPRISE ZONE

TO A//A/E#\/ FouR, AL,

Y (Name of Vendor)

[20H_Mant S7° fwm:/?s ville , 74 18 YL A

(Address of Vendor)

The materials, supplies, or services purchased by the undersigned are for exclusive use in erecting
structures, or building on , or otherwise improving, altering or repairing real property of a qualified business
entity within an urban enterprise zone.

THIS BID OR CONTRACT COVERS WORK TO BE PERFORMED FOR:

Exempt Qualified Business Permit Number: 2687
Permit Effective Dates: 05/30/95 TQ 0&/29/36
Address: 71 WICKLIFFE ST

MEWRRK NJ 07103
ADDRESS OR LOCATION OF BID OR CONTRACT WORK SITE:

Sameg AS  Above
900/5%/»/ Wl C YnimERsty HeightS T2

Urban Enterprise Zone City Designation:

| certify that all information on this Certificate is correct.

K tsinanisas] @ M2l URbA Rapetal lp zz

{Name of Contractor)

Y Wekl e SReer—

(Business address of'(!omractor)

MW RRK—JT ST 83

fe and%ﬁ)wner. partner, or officer of corporation)
Division of Taxation Q // % %&
. ——

Director
(Date)

See INSTRUCTIONS on other side

Name of Qualified Business Entity: ¥. HOVNANIAN AT NEWARK URBAN RENE HQL f. ’-{?{J?iﬂ'
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INSTRUCTIONS TO ‘\'IENDORS CONCERNING EXEMPT PURCHASE CERTIFICATE

GOOD FAITH - In generai, a seller or lessor who accepts an exempt purchase certificate in “good faith” is
relieved of liability for collection or payment of tax upon transactions covered by the certificate. The question of _
“good faith” is one of fact and depends upon a consideration of all the conditions surrounding the transaction.
A vendor is presumed to be familiar with the law and the regulations pertinent to the business in which he deals.

In-order for “good faith” to be established, the following conditions must be met:

(a) The certificate must contain no statement or entry which the-seller or lessor knows, or has reason
to know, is false or misleading. ‘

(o) The certificate must be an officially promulgated certificate form or a substantial and proper
reproduction thereof.

(c) The certificate must be dated and executed in accordance with the published instructions, and mist
’ be dompilete and regular in every respect.

The vendor may, therefore, accept this “good faith” certificate as a basis for exempting sales to the signatory
purchaser provided that: '

(a) The Certificate of Authority Number, showing that the purchaser is a registered vendor, is entered
on the form. ‘

(b) The purchaser has entered all other information required and checked the appropriate items.
(c) The purchase is made between the effective dates shown.

All sales which are not supported by a properly executed exemption certificate shall be deemed retail sales and
the burden of proving the sale is not at retail is upon you as the vendor. '

3

S

NOTE: This’ form'may be used by sub-contractors by adding a sheet containing information from the sub-
k contractor similar to that given by the contractor.

- Reproduction of.Form - .
Private reproduction of this form may be made without prior permission from the Division of Taxation.
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IN WITNESS WHEREOF, the parties have hereunto fixed their hands and seals on the date first above written.

WITNESS/ATTEST NINETY-FOUR, INC.
- 0
_(pl:mt’/}le below s1gnature) /\—) ™~ (p%afe below si
ATTEST: ‘ K. HOVNANIAN AT NEWARK URBAN RENEWAL

CORP., lll, INC.

LT

Robe: ¥ Schy/art; Robertw
Assi Secry President on River Area

Unless executed by the President ot Vice President of the Contractor and attested to by the appropriate officer of the
Contractor, this Agreement shall not befbinding upon Contractor.
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' 5/94
ADDENDUM TO SUBCONTRACTOR AGREEMENT

CHECK THE APPLICABLE ADDENDUM PROVISION CONCERNING
WORKER’S COMPENSATION AND AUTOMOBILE LIABILITY

INDEMNITY AND INSURANCE

1. Prime Subcontractor hereby represents that it is a-non-incorporated sole proprietorship and as such has no -
employees. Accordingly, the minimum limits of insurance coverage for Worker’s Compensation as set forth in Paragraph

6 of the Subcontract Agreement is waived by the Contractor. However, Prime Subcontractor further agrees that in the
event it employs any part or full-time persons, it willimmediately notify Contractor of this fact and obtain the Worker’s
Compensation coverage set forth in Paragraph 6 of the Subcontract Agreement.

___ 2. Prime Subcontractor hereby represents and warrants that it does not own any vehicles registered in the Prime
Subcontractor’s company name. Accordingly, the parties agree that Prime Subcontractor is not required to obtain the
minimum limits of insurance coverage for automobile liabilityas set forth in Paragraph 6 of the Subcontract Agreement.
However, in the event that Prime Subcontractor does acquire any motor vehicles registered in the company name, Prime
Subcontractor shall immediately notify the Contractor of this fact and obtain the minimum limits of insurance coverage for
automobile liability as set forth in Paragraph 6 of the Subcontract Agreement.

3. Allprovisions of Paragraph 6 "INDEMNITYAND INSURANCE"of the parties’ Subcontract Agreement not modified by
this Addendum remain in full force and effect.

The parties hereby agree to the terms and conditions of this Addendum to Paragraph 6 of the Subcontract Agreement.

WITNESS/ATTEST: ' NINETY-FOUR, INC.

N % N~ U
DEPORAH S, FREY . o = Lgweshds

(print name below signature (print name below signature)

K. HOVNANIAN AT NEWARK URBAN RENEWAL

obert M. $chiva Robert D.‘W
ssistant €l / President<Hudson River Area

Unless executed by the President of the Developer and attested to by the appropriate officer of the Developer, this
Agreement shall not be binding upon Developer. KHO




JUL 26, 1896
ADDENDUM TO CONTRACT

K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP., IIX, INC.

The following Addendum shall be amended to and made part of the existing
Subcontract Agreement/Material Supplier Agreement between K. HOVNANIAN AT
NEWARK URBAN RENEWAL CORP., III, INC. AND NINETY-FOUR, INC.

The intent of the Addendum is to reflect: DELETE SUPPLIED TOPSOIL FROM
CONTRACT

NEW SCHEDULE "A" IS ATTACHED

PRIME SUBCONTRACTOR ' CONTRACTOR

NINETY-FOUR, INC. K. HOVNANIAN AT NEWARK URBAN RENEWAL CORP.,

ITI, INC.

12 e G/l

(DATE) v (DATE)

% 4 v
R ; T JA - PRESIDENT
METRO NEW Y AREA
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SCHEDULE A’

SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

COMMON NAME

SCARLET OAK

REGENT SCHOLARTREE
SHADEMASTER HONEY LOCUST
"SPRING SﬁOW" CRAB

WKWANZAN" CHERRY

BLUE COLUMNAR CHINESE JUNIPER

DWARF BURNING BUSH
DENSE YEW

COMPACK INKBERRY
JAPANESE JUNIPER
HINO-CRIMSON AZALEA

ANDORRA JUNIPER

SOD

LANDSCAPING
PHASE 1
QUANTITY UNIT PRICE  TOTAL
2 @ $220.00 =  $440.00
2 @ $284.00 =  $568.00
6 @ $294 .00 = $1,764.00
3 @ $147.00 =  $441.00
3 @ $83.00 =  $249.00
4 @ $117.00 =  $468.00
14 @ $31.00 =  $434.00
12 @ $28.00 =  $336.00
4 @ $17.00 = $68.00
3 @ $11.00 = $33.00
6 @ $20.00 =  $120.00
3 @ $15.00 = $45.00
TOTAL PLANTINGS PHASEI = $4.966.00-B-26-A
QUANTITY UNIT PRICE TOTAL

13,500 S.F. @ $.24/S.F.

$3,240.00 B-35-A

TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY B 2O %
LABOR =$18.00/HR OR $160.00/DAY

ADDITIONAL LABOR

$18.00

TOTAL PHASE I = $8,236.00
(PLANTINGS & SOD)

PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SAL.ES TAX AS SOCIETY HILL IS A

TAX EXEMPT COMMUNITY.
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SCHEDULE A’ : e
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE 11

COMMON NAME QUANTITY UNIT PRICE TOTAL
SCARLET OAK 1 @ $220.00 = $220.00
REGENT SCHOLARTREE 1 @ $284.00 = $284.00
"SPRING SNOW" CRAB 3 @ $147.00 = $441.00
"KWANZAN" CHERRY _ 2 @ $83.00 = $166.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 = $468.00
DWARF BURNING BUSH 12 @ $31.00 = $372.00
DENSE YEW 10 @ $28.00 = $280.00
COMPACT INKBERRY 8 @ $17.00 = $136.00

i
JAPANESE JUNIPER 3 @ $11.00 = $33.00
HINO-CRIMSON AZALEA 4 @ $20.00 = $80.00
TAM JUNIPER 3 @ $6.00 = $18.00
T OT AL PLANTINGS PHASE II $2,498.00 B-26-A
QUANTITY UNIT PRICE TOTAL
SOD 3,500 S.F. @ $.24/S.F. = $840.00 B-35-2
TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY
LABOR =$18.00/HR OR $160.00/DAY
TOTAL PHASE II $3,338.00

(PLANTINGS & SOD)

ADDITIONAL LABOR $18.00 PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A
TAX EXEMPT COMMUNITY.
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SCHEDULE A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

$4,105.00 B-26-4

LANDSCAPING
PHASE III
COMMON NAME UANTITY UNIT PRICE  TOTAL :
SCARLET OAK 1 @ $200.00 $220.00
REGENT SCHOLARTREE 2 @ $284.00 $568.00
SHADEMASTER HONEY LOCUST 5 @ $294.00 $1,470.00
"SPRING SNOW" CRAB 2 @ $147.00 $294.00
"KWANZAN" CHERRY 2 @ $83.00 $166.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 $468.00
DWARF BURNING BUSH 12 @ $31.00 $372.00
DENSE YEW 10 @ $28.00 $280.00
COMPACK INKBERRY 8 @ $17.00 $136.00
JAPANESE JUNIPER 3 @ $11.00 $33.00
HINO-CRIMSON AZALEA 4 @ $20.00 $80.00
TAM JUNIPER 3 e $6.00 $18.00
TOTAL PLANTINGS PHASE III
UANTITY UNIT PRICE TOTAL
SOD 11,000 S.F. - @ $.24/S.F. =

TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY

(PLANTING &

ADDITIONAL LABOR

$2,640.00 B-35-A

LABOR =$18.00/HR OR $160.00/DAY

18.00/PER HOUR

TOTAL PHASE III  $6,745.00
SOD)

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A

TAX EXEMPT COMMUNITY.
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SCHEDULE ’A’

SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE 1V
COMMON NAME UANTITY UNIT PRICE TOTAL
SCARLET OAK 1 @ $220.00 = 220.00
REGENT SCHOLARTREE 1 @ 284.00 = 284.00
"SPRING SNOW" CRAB 3 @ $147.00 =  441.00
"KWANZAN"-CHERRY 2 @ $83.00 = 166.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 =  468.00
DWARF BURNING BUSH 14 @ $31.00 = $434.00
DENSE YEW 12 @ $28.00 = $336.00
COMPACK INKBERRY 4 @ $17.00 =  $68.00
JAPANESE JUNIPER 3 @ $11.00 =  $33.00 -
HINO-CRIMSON AZALEA 6 @ $20.00 = $120.00
ANDORRA JUNIPER 3 @ $15.00 =  $45.00
TOTAL PLANTINGS PHASE 1V $2,615.00 B-26-A

QUANTITY UNIT PRICE
SOD 4,000 S.F. @ $.24/S.F. =

TOTAL

$960.00 B-35-A

TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY
LABOR =$18.00/HR OR $160.00/DAY

TOTAL PHASEIV  $3.,575.00

(plantings & sod)

ADDITIONAL LABOR $18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A

TAX EXEMPT COMMUNITY.

KHOV002025



SCHEDULE A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE V
COMMON NAME QUANTITY . UNIT PRICE TOTAL
SCARLET OAK 2 @ T $220.00 = $440.00
REGENT SCHOLARTREE 1 @ $284.00 = $284.00
SHADEMASTER HONEY LOCUST 6 @ $294.00 = $1,764.00
"SPRING SNOW" CRAB 2 @ $147.00 = $294.00
BLUE COLUMNAR CHINESE JUNIPER 4 @ $117.00 = $468.00
DWARF BURNING BUSH 14 @ $31.00 = £434.00
DENSE YEW 12 @ . $28.00 = $336.00
COMPACK INKBERRY 4 @ $17.00 = $68.00
JJAPANESE JUNIPER 3 @ $11.00 = $33.00
HINO-CRIMSON AZALEA 6 @ $20.00 = $120.00
ANDORRA JUNIPER 3 @ $15.00 = $45.00
KWANZAN CHERRY 2 @ $83.00 = $166.00
TOTAL PLANTINGS PHASE V $4,452.00 B-26-A
UANTITY UNIT PRICE TOTAL
SOD 14,500 S.F. @ $.24/S.F. = $3,480.00 B-35-A
TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY
LABOR =$18.00/HR OR $160.00/DAY
TOTAL PHASE V $7,932.00

(plantings & sod)

ADDITIONAL LABOR $18.00/PER HOUR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A
TAX EXEMPT COMMUNITY.
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SCHEDULE A’

SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE VI

COMMON NAME QUANTITY
SCARLET OAK 1 @ $220.00
REGENT SCHOLARTREE 2 @ $284.00
"SPRING SNOW" CRAB 3 @ $147.00
BLUE COLﬁMNAR CHINESE JUNIPER 4 @ $117.00
DWARF BURNING BUSH 14 ® $31.00
DENSE YEW 12 @ $28.00
COMPACK INKBERRY 4 @ $17.00
JAPANESE JUNIPER 3 @ $11.00
HINO-CRIMSON AZALEA 6 @ $20.00
ANDORRA JUNIPER 3 @ $15.00
KWANZAN CHERRY 3 @ $83.00

TOTAL PLANTINGS PHASE VI

QUANTITY UNIT PRICE

SOD 4,500 S.F. @ $.24/S.F. =

UNIT PRICE TOTAL

n

$220.00
$568.00
$441.00
$468.00
$434.00
$336.00

$68.00

$33.00
$120.00

$45.00

$249.00

$2.982.00 B-26-A

TOTAL

$1,080.00 B-35-A

TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY
LABOR =$18.00/HR OR $160.00/DAY

ADDITIONAL LABOR

ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A

TAX EXEMPT COMMUNITY.

18.00/PER HOUR

TOTAL PHASE VI ~ $4.062.00
(plantings & sod)
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SCHEDULE ’A’
SOCIETY HILL @ UNIVERSITY HEIGHTS REVISED

LANDSCAPING
PHASE V1I
COMMON NAME QUANTITY UNIT PRICE TOTAL
SCARLET OAK R T4 @ - $220.00 = $880.00
REGENT SCHOLARTREE 1 @ $284.00 = $284.00
SCHWEDLER NORWAY MAPLE 3 @ $220.00 = $660.00
"SPRING SNOW" CRAB 3 @ . $147.00 = $441.00
BLUE COLUMNAR CHINESE JUNIPER 8 @ $117.00 = $936.00
DWARF BURNING BUSH 42 @ $31.00 = $1,302.00
 DENSE YEW 48 @ $28.00 = $1,344.00
COMPACK INKBERRY 28 @ ' $17.00 = $476.00
JAPANESE JUNIPER | 300 @ $11.00 = $3,300.00
HINO-CRIMSON AZALEA 28 @ $20.00 = $560.00
ANDORRA JUNIPER 40 @ $15.00 = $600.00
KWANZAN CHERRY 3 @ $83.00 = $249.00
FRAGRANT VIBURNUM 9 @ $40.00 = $360.00
' WEEPING FORSYTHIA 5 e $14.00 = $70.00
' TAM JUNIPER 60 @ $6.00 = $360.00
TOTAL PLANTINGS PHASE VII $11.822.00 B-26-A
QUANTITY ~ UNIT PRICE TOTAL
SOD 7,500 S.F. @ $.24/8.F. = $1,800.00 B-35-A

TOPSOIL RESPREAD T & M ONLY BOBCAT=$47.00/HR OR $500.00/DAY
LABOR =$18.00/HR OR $160.00/DAY

TOTAL PHASE VII $13,622.00
(plantings & SOD
ADDITIONAL LABOR 18.00/PER HOUR

_ALL PRICES SHOULD BE VOID OF ALL SALES TAX AS SOCIETY HILL IS A TAX EXEMPT
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